
 

Construction Cost Breakdown & Provisional Sums 

 

FOUNDATIONS & GROUNDWORK  
No. Description Price 

1 Tool hire & purchasing R 10 000.00 
2 Setting out of House corners R 2 800.00 
3 General Labour R 8 000.00 
4 Labour Foundations & Steel Binding R 9 000.00 
5 Concrete Labour R 5 400.00 
6 Ready-mix Foundation (Awaiting engineer specs) R 29 390.00 
7 Concrete Cavities R 8 250.00 
8 Foundation Steel (awaiting engineer specs) R 9 500.00 
9 Bricks Foundations R 18 168.75 
10 Cement Building R 3 325,00 
11 Brick force R 1 200,00 
12 Sand Build R 1 800.00 
13 Filling & Compaction R 9 000.00 
14 Damp coarse Mesh DPC R 2 855.97 
15 Steel REF 193 R 8 348,22 
16 Ready-mix Concrete Floor R 36 248.85 
17 Transport R 6 000.00 
18 Rubble removal R 12 000.00 
19 Filling Sand R 1 600.00 
20 Foreman – Site Supervisor R 11 000.00 

CONSTRUCTION PART  
No. Description Price 

1 Floor topping Labour, Sand, Cement R 25 264.35 
2 Plaster Labour R 45 353.00 
3 Brickwork R 133 673.55 
4 Brick force & Tie backs & DPC R 6 300.00 
5 Cement Build & Plater R 22 800.00 
6 Sand Bou & Plater R 16 800.00 
7 Tool Hire & Purchasing R 15 000.00 
8 Lintols R 9 000.00 
9 Doors & Windows R 75 000.00 
10 Permabond Plaster R 1 650.00 
11 Hoop Iron R 1 200.00 
12 Transport R 12 000.00 
13 Beams R 0.00 
14 Foreman – Site Supervisor R 22 000.00 

ROOF COSTS  
No. Description Price 

1 Roof Material (Trusses & Tilles) R 153 783.00 
2 Gutters Aluminium R 12 000.00 
3 Roof Labour R 44 212.61 
4 Waterproofing R 6 000.00 



 

Construction Cost Breakdown & Provisional Sums 

 

FINISHING  
No. Description Price 

1 Paint Labour R 31 000.00 
2 Paint Material R 25 000.00 
3 Cupboards Rooms R 50 000.00 
4 Cupboards Kitchen R 60 000.00 
5 Kitchen Counter Tops R 30 000.00 
6 Shower Panels R 14 000.00 
7 Floor Covering R 52 200.00 
8 Tiles Showers x3 R 6 300.00 
9 Shower Waterproof R 1 300.00 
10 Skirting R 8 400.00 
11 Ceilings House R 46 800.00 
12 Ceiling Garage R 0.00 
13 Cornice R 9 750.00 
14 Inside Doors & Frames R 16 200.00 
15 Fire Door R 3 200.00 
16 Garage Door & Electrical Motor R 13 500.00 
17 Light Fittings R 18 000.00 
18 Transport R 12 000.00 
19 Braai Bricks & Chimney Friend R 8 000.00 
20 Sanitary Equipment & Taps R 45 000.00 
21 Foreman – Site Supervisor R 22 000.00 
22 Cleaning R 3 000.00 

PUMBLING COSTS  
No. Description Price 

1 Provisional sum for all points & sewage & storm water R 71 000.00 
2 Solar geyser 200L R 19 000.00 

ELECTRICAL COSTS  
No. Description Price 

1 Provisional sum for all points & COC R 38 000.00 
OUTSIDE  

No. Description Price 
1 Paving side of house R 6 500.00 
2 Paving front of garage R 19 000.00 
3 Builders all risk insurance R 2 750.00 
4 Security gate R 9 000.00 
5 Project management fee R 263 628.00 

EXTRAS  
No. Description Price 

1 Paving road towards home R 30 400.00 
2 Brick boundary wall R 36 300.00 
3 Clear view fence / Boundary wall R 12 000.00 


